
S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
 
I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is 

awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications 
and Advertisement.  I (We) also propose to execute the attached contract bond (Section 903) in an amount not less 
than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both 
workmanship and materials until the work is finally accepted. 

 
I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and 

hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after 
notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated 
damages arising out of my (our) failure to execute the contract as proposed.  It is understood that in case I am (we 
are) not awarded the work, the check will be returned as provided in the Specifications. 

 
Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents 

the following addendum (addenda): 
 
ADDENDUM NO.  1  DATED 02/13/2004  ADDENDUM NO.     DATED    
ADDENDUM NO.    DATED    ADDENDUM NO.     DATED    
 
 

TOTAL ADDENDA: ____________1___________________________ 
 (Must agree with total addenda 
  issued prior to opening of bids) 

 
 
Respectfully submitted,  _____________________________________ 
 Contractor 
 
BY _____________________________________________________ 

TITLE __________________________________________________ 

ADDRESS _______________________________________________ 

 
 
 
Date ___________________________, ________ 
 
(To be filled in if a corporation.) 
 

Our corporation is chartered under the Laws of the State of __________________________ and the names, 
titles and business addresses of the executives are as follows: 
 
____________________________________________________________________________________________ 
  President     Address 
 
____________________________________________________________________________________________ 
  Secretary     Address 
 
____________________________________________________________________________________________ 
  Treasurer     Address 
 
The following is my (our) itemized proposal. 
 
Revised 11/26/2003  
 
 Desoto County 

No. 1 Revise NTB # 6850. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 6850 CODE:  (SP) 
 
DATE: 2/13/2004 
 
SUBJECT: Current Traffic & Estimated Accumulated ESALs 
 
PROJECT: STP-0021-01(054) / 103800 -- DeSoto County 
 
 
Bidders are hereby advised of the current traffic and estimated accumulated ESALs.  See 
page 5 of Special Provision 907-403-17 for further reference. 
 
 

SR 302 – From US 51 to East of Swinnea Road 

Year Projected 
ADT 

Average 18 kip Axle 
Loads per 1,000 Vehicles 

Cumulative Thousands 
Of 18 k ESALs 
From Base Year 

2004 47,000 757 0 

2011 62,000 998 6,230 
 
 
 
 
 




